COST ESTIMATE FOR ALTERNATIVE 3 (INTERMEBRIATE COST AND BENEFIT)

This alternative includes the following tasks:

Resmove five dams
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Item Description

1. Construction features
1.1 Mehbilization
1.2 Site Development
1.3 Hydraulic Dredyg. of Sediment
1.4 Mech. Dredging of Sediment
1.5 Clearing and grubbing
from the water
1.6 Excavation of Banks
from the water
1.7 Construct 8 Holding Basins
1.8 Construct Water Traatrment
Systems
1.8 Remove dams

2, Landfilling*
3. Lands and damages
4, Relocations

5. Environmental compliance
and required mitigation

8, Engineering and design**
7. Construction management***

8. Utllity Relocation

9. Hydraulic/Mechanical Dredging
and Disposal of Sediments from

RM 41 to RM 42.9
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TABLE 11

Hydraulic dredging of 318,714 cubic vards of sediment (70%)
Mechanical dredging of 136,592 cubic yards of sadiment {30%)
Excavation of 380,800 cubic yards of bank material from the water, including 285,600 cubic yards of contaminated material
Storage and dewatering of sediment in eight 11.2-acre holding basins {gravel basa cnly)
, Storage and dewatering of contaminated bank material in one 48.6-acre holding basin (gravel base only)
Disposal of sediments and contaminated bank material at the BFI Carbon Limestone Landfill
Discharge of supematant water to Mahaning River after passing through oil-water separator

. Remave 6,823 cubic yards of sediment from between RM 41 and RM 42,9,

UnitBrice

$200,000
55,000

11
40,000

372,800
25

2,772,300

250,000

2,509,000
2,473,000

1,000

TOTAL

* Assumed 1.5 tons par cubic yard of sediment after dewataring

** Assumed 10% of construction cost

»* Assumed 8,5% of construction cost
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Amount

$200,000
495,000
3,508,000
2,185,000
1,380,000
9,520,000

9,580,000
360,000

1,865,000
27,784,000

2,772,300

250,000

2,808,000
2,473,000

7,200,000

147,000
$73.226,300

Contingencies

{25%)

$50,000
123,750
876,500
546,250
345,000
2,380,000

2,385,000
90,000

486,250
6,945,000

693,100

62,500

727,250
618,250

1,800,000

187000

$18,306,850

Total

$260,000
618,750
4,382,500
2,731,250
1,725,000
11,800,000

11,875,000
450,000

2,331,250
34,730,000

3,465,400

312,500

3,636,250
3,091,250

9,000,000

234,000

$91,533,150



